DOT_RGGBO1

PS&E JOB NO: 99A023
CONTRACT NO: 005722
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3347

------- LOW BI DDER - ------

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

Bl DS OPENED ON :
AWARDED ON :

------- 2ND BIDDER -------

DATE: 06/ 22/ 1999
TI ME: 08: 06

8 1999

HWY : SR 020
TITLE : SR 20 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES
%SC%QHCFB‘RBSO/Z%?Z vic 6300 GLENVOOD AVE 1165 HAVEKOST ROAD 98221- 971
99A023 98203- 4247 PO BOX 729
PROJECT EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -66.94% 4.17%
72, 000. 00 23, 800. 00 - 48, 200 75, 000. 00 3,000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 200. 00% -50.00%
1, 000. 00 3, 000. 00 2,000 500. 00 -500
3 REMOVI NG BEAM GUARDRAI L ANCHOR
12. 0000 EACH 250. 0000 150. 0000 -40. 00% 150. 0000 -40.00%
3, 000. 00 1, 800. 00 -1, 200 1, 800. 00 -1, 200
4 REMOVI NG BEAM GUARDRAI L
193. 4000 w 10. 0000 6. 4000 -36.00% 6. 4000 -36.00%
1, 934. 00 1,237.76 -696 1,237.76 -696
5 REMOVI NG GUI DE POST
53. 0000 EACH 6. 0000 4.7000 -21.67% 4.7000 -21.67%
318. 00 249. 10 -69 249.10 -69
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
12. 0000 e 50. 0000 90. 0000 80. 00% 90. 0000 80. 00 %
600. 00 1, 080. 00 480 1, 080. 00 480
GRADI NG
7 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
141. 0000 e 22.0000 10. 0000 -54.55% 15. 0000 -31.82%
3,102. 00 1, 410. 00 -1,692 2,115. 00 -987
8 GRAVEL BORROW | NCL. HAUL
340. 0000 t 25. 0000 22.0000 -12.00% 25. 0000 0.00%
8, 500. 00 7, 480. 00 -1, 020 8, 500. 00 0
9 EMBANKVENT COMPACTI ON
120. 0000 s 15. 0000 10. 0000 -33.33% 5.0000 -66.67%
1, 800. 00 1, 200. 00 -600 600. 00 -1, 200
DRAI NAGE
10 HAND PLACED RI PRAP
80. 0000 s 70. 0000 75. 0000 7.14% 50. 0000 -28.57%
5, 600. 00 6, 000. 00 400 4, 000. 00 -1, 600



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999
* % * B| D CHECK REPORT * * = TI ME: 08: 06
PS&E JOB NO: 99A023 REVI SION NO : 1 Bl DS OPENED ON : 8 1999
CONTRACT NO: 005722 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L3347
HY CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 20 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES
%SC%QHCFB‘RBSO/Z%?Z vic 6300 GLENVOOD AVE 1165 HAVEKOST ROAD 98221- 971
99A023 98203- 4247 PO BOX 729
PROJECT EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11 EXPANSI ON JOI NT MODI FI CATI ON
L.S. 39.64% 275.00%
14, 000. 00 19, 550. 00 5, 550 52, 500. 00 38, 500
12 SAWCUT AND SEAL BRI DGE JOI NT
37. 8000 w 100. 0000 50. 0000 -50.00% 50. 0000 -50.00%
3, 780. 00 1, 890. 00 -1, 890 1, 890. 00 -1, 890
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
1230. 0000 t 28. 0000 16. 7500 -40.18% 21. 0000 -25.00%
34, 440. 00 20, 602. 50 -13, 838 25, 830. 00 -8, 610
LI QUI D ASPHALT
14 ASPHALT FOR TACK COAT
9. 2000 t 300. 0000 275. 0000 -8.33% 500. 0000 66. 67 %
2, 760. 00 2, 530. 00 -230 4, 600. 00 1, 840
15 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
4,580. 00 4,580. 00 4,580. 00
ASPHALT CONCRETE PAVEMENT
16 CRACK SEALI NG
EST. 0. 00% 0.00%
24, 000. 00 24, 000. 00 24, 000. 00
17 PLANI NG BI TUM NOUS PAVEMENT
1993. 0000 e 10. 0000 6. 0000 -40.00% 9. 0000 -10.00%
19, 930. 00 11, 958. 00 -7,972 17, 937. 00 -1,993
18 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
4865. 0000 t 40. 0000 32. 3000 -19.25% 36. 5000 -8.75%
194, 600. 00 157, 139. 50 -37, 461 177,572. 50 -17,028
19 ASPHALT CONC. FOR PAVEMENT REPAI
45. 0000 t 80. 0000 100. 0000 25.00% 80. 0000 0.00 %
3, 600. 00 4,500. 00 900 3, 600. 00 0
20 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
4716. 0000 t 36. 0000 32. 3000 -10.28% 35. 5000 -1.39%
169, 776. 00 152, 326. 80 =17, 449 167, 418. 00 -2,358



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % * B| D CHECK REPORT * * = TI ME: 08: 06
PS&E JOB NO: 99A023 REVI SION NO : 1 BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005722 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L3347
HY CSR 020 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 20 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES
%SC%QHCFB‘RBSO/Z%?Z vic 6300 GLENVOOD AVE 1165 HAVEKOST ROAD 98221- 971
99A023 98203- 4247 PO BOX 729
PROJECT : EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
21 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
10, 986. 00 10, 986. 00 10, 986. 00
22 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
7,283.00 7,283.00 7,283.00
23 ASPHALT CONC. APPROACH CL. B PG 58-2:
89. 0000 t 60. 0000 100. 0000 66. 67 % 75. 0000 25. 00 %
5, 340. 00 8, 900. 00 3, 560 6, 675. 00 1,335
EROSI ON CONTROL AND PLANTI NG
24 SEEDI NG AND FERTI LI ZI NG BY HAND
50. 0000 e 4. 0000 10. 0000 150. 00% 5.0000 25. 00 %
200. 00 500. 00 300 250. 00 50
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
300. 00 300. 00 300. 00
TRAFFI C
26 BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST
90. 0000 w 58. 0000 46. 6000 -19.66% 46. 6000 -19.66%
5, 220. 00 4,194. 00 -1,026 4,194. 00 -1,026
27 BEAM GUARDRAI L TYPE 1
467. 7000 w 45. 0000 41. 3000 -8.22% 41.3000 -8.22%
21, 046. 50 19, 316. 01 -1,730 19, 316. 01 -1,730
28 BEAM GUARDRAI L TYPE THRI E BEAM
122. 0000 w 100. 0000 105. 0000 5. 00 % 105. 0000 5.00 %
12, 200. 00 12, 810. 00 610 12, 810. 00 610
29 BEAM GUARDRAI L TYPE WP THRI E BEAM
80. 0000 w 325. 0000 342. 0000 5.23% 342. 0000 5.23%
26, 000. 00 27, 360. 00 1, 360 27, 360. 00 1, 360

30 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 3
1. 0000 EACH 1, 200. 0000 780. 0000 -35.00% 780. 0000 -35.00%
1, 200. 00 780. 00 -420 780. 00 -420



DOT_RGGBO1

PS&E JOB NO: 99A023
CONTRACT NO: 005722
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3347

------- LOW BI DDER - ------

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

Bl DS OPENED ON :
AWARDED ON :

------- 2ND BIDDER -------

DATE: 06/ 22/ 1999
TI ME: 08: 06

8 1999

HWY : SR 020
TITLE : SR 20 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES
%SC%QHCFB‘RBSO/Z%?Z vic 6300 GLENVOOD AVE 1165 HAVEKOST ROAD 98221- 971
99A023 98203- 4247 PO BOX 729
PROJECT EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
31 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
2.0000 EACH 1, 200. 0000 1, 350. 0000 12.50% 1, 350. 0000 12.50 %
2, 400. 00 2, 700. 00 300 2, 700. 00 300
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
2.0000 EACH 1, 200. 0000 1, 350. 0000 12.50% 1, 350. 0000 12.50 %
2, 400. 00 2, 700. 00 300 2, 700. 00 300
33 BEAM GUARDRAI L FLARED TERM NAL
14. 0000 EACH 2, 000. 0000 1, 900. 0000 -5.00% 1, 900. 0000 -5.00%
28, 000. 00 26, 600. 00 -1, 400 26, 600. 00 -1, 400
34 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 550. 0000 525. 0000 -4.55% 525. 0000 -4.55%
550. 00 525. 00 -25 525. 00 -25
35 BEAM GUARDRAI L ANCHOR TYPE 2
2.0000 EACH 550. 0000 605. 0000 10.00% 605. 0000 10. 00 %
1, 100. 00 1, 210. 00 110 1, 210. 00 110
36 RESETTI NG CONC. BARRI ER
54. 0000 w 20. 0000 25. 3000 26.50% 25. 3000 26.50 %
1, 080. 00 1, 366. 20 286 1, 366. 20 286
37 FLEXI BLE GUI DE POST
78. 0000 EACH 24. 0000 23. 0000 -4.17% 23. 0000 -4.17%
1, 872.00 1, 794. 00 -78 1, 794. 00 -78
38 PAINT STRI PE
12825. 0000 w 0. 3000 0. 3400 13.33% 0. 3400 13.33%
3, 847.50 4, 360. 50 513 4, 360. 50 513
39 PLASTI C DRAI NAGE MARKI NG
28. 0000 EACH 15. 0000 10. 0000 -33.33% 10. 0000 -33.33%
420. 00 280. 00 -140 280. 00 -140
40 PLASTI C STOP BAR
10. 8000 w 30. 0000 45. 0000 50. 00% 45. 0000 50. 00 %
324.00 486. 00 162 486. 00 162
41 TEMPORARY PAVEMENT MARKI NG
8500. 0000 w 0. 3000 0. 3000 0. 00% 0. 2500 -16.67%
2, 550. 00 2, 550. 00 0 2,125.00 -425



DOT_RGGBO1
PS&E JOB NO: 99A023 REVI SI ON NO :
CONTRACT NO: 005722 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 020

TI TLE : SR 20

JACKMAN CR BR 20/262 VIC
TO GULCH BR 20/ 265

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

1

0L3347

* * * Bl D CHECK REPORT * * *

------- LOW BI DDER - ------

ARC MATERI ALS CORPORATI ON, Dt
6300 GLENWOOD AVE

Bl DS OPENED ON :
AWARDED ON :

------- 2ND BIDDER -------

LAKESI DE | NDUSTRI ES
1165 HAVEKOST ROAD 98221-971:

DATE: 06/ 22/ 1999
TI ME: 08: 06

8 1999

99A023 98203- 4247 PO BOX 729
PROJECT EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 PERMANENT SI GNI NG
L.S. -6.25% -6.25%
8, 000. 00 7, 500. 00 -500 7, 500. 00 -500
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -27.27% -9.09%
5, 500. 00 4, 000. 00 -1, 500 5, 000. 00 -500
44 CONTRACTOR PI LOTED TRAFFI C CONTROL
80. 0000 HR 30. 0000 15. 0000 -50. 00% 40. 0000 33.33%
2, 400. 00 1, 200. 00 -1, 200 3, 200. 00 800
45 TRAFFI C CONTROL LABOR
1050. 0000 HR 30. 0000 30. 0000 0. 00% 32.0000 6.67%
31, 500. 00 31, 500. 00 0 33, 600. 00 2,100
46 TRAFFI C CONTROL VEHI CLE
24. 0000 DAY 50. 0000 45. 0000 -10. 00% 60. 0000 20.00 %
1, 200. 00 1, 080. 00 -120 1, 440. 00 240
47 TRAFFI C CONTROL SUPERVI SOR
240. 0000 HR 30. 0000 38. 0000 26.67% 40. 0000 33.33%
7,200. 00 9,120. 00 1,920 9, 600. 00 2,400
48 CONSTRUCTI ON SI GNS CLASS A
40. 0000 e 160. 0000 100. 0000 -37.50% 100. 0000 -37.50%
6, 400. 00 4, 000. 00 -2,400 4,000. 00 -2,400
OTHER | TEMS
49 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
9. 0000 s 25. 0000 25. 0000 0. 00% 75. 0000 200. 00 %
225.00 225.00 0 675. 00 450
50 MONUMENT CASE, COVER, AND Pl Pt
4. 0000 EACH 300. 0000 300. 0000 0. 00% 300. 0000 0.00%
1, 200. 00 1, 200. 00 0 1, 200. 00 0
51 BRI DGE END S| DEWALK RAMP
4. 0000 EACH 300. 0000 400. 0000 33.33% 200. 0000 -33.33%
1, 200. 00 1, 600. 00 400 800. 00 - 400
52 GABI ON CRI BBI NG
4. 0000 s 200. 0000 500. 0000 150. 00% 200. 0000 0.00%
800. 00 2, 000. 00 1, 200 800. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 22/ 1999

* % * B| D CHECK REPORT * * = TI ME: 08: 06
PS&E JOB NO: 99A023 REVI SION NO : 1 BI DS OPENED ON : Jul 8 1999
CONTRACT NO: 005722 REGON NO : 1 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : 0L3347
W e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 20 ARC MATERI ALS CORPORATI ON, DI LAKESI DE | NDUSTRI ES
%SC%QHCFB*RBSO/ZE’%?Z vic 6300 GLENVOOD AVE 1165 HAVEKOST ROAD 98221- 971:
09A023 98203- 4247 PO BOX 729
PROJECT : EVERETT WA 982030037 ANACORTES WA 98221072¢
COUNTY(S) : SKAG T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
53 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. 100. 00% -40.00%
500. 00 1, 000. 00 500 300. 00 -200
54 FORCE ACCOUNT REMOVE AND RESET FENCE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
55 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
56 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
57 CREDI T/DEBI TS - M NOR CHANGES
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
58 MAI LBOX SUPPORT TYPE 1¢
1. 0000 EACH 200. 0000 200. 0000 0. 00% 200. 0000 0.00%
200. 00 200. 00 0 200. 00 0

CONTRACT TOTAL $777, 963. 00 $655, 958. 37 -15.68% $785, 424. 07 0. 96%



